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1.0 General.  Fire Door Improvements Phase 2 (Door Groups I & II) at the Thomas Jefferson 

Building in Washington, DC. 

 

1.1 Short Description. This requisition is for the custom fire rated wood replica doors and 

hardware at the Thomas Jefferson Building described in this Statement of Work and the 

Contract documents enumerated in Section 1.19 APPLICABLE CONTRACT 

DOCUMENTS 

 

1.2 Background. The Architect of the Capitol (AOC) is responsible to the United States 

Congress for maintenance, operation, development, and preservation as well as the 

Safety, Fire and Environmental compliance of the facilities under its jurisdiction. This 

procurement is in support of the Construction Division for the Library Building and 

Ground’s project to remove the existing historic doors from their current location and 

replace with new NFPA 252 or UL 10C fire rated doors matching the appearance of the 

historic doors at the Thomas Jefferson Building. The Construction Division provides in-

house facility construction, repair and renovation supporting AOC-wide and Jurisdiction-

specific requirements.  

 

1.3 Objectives. Vendor shall provide materials for six mock-up conditions in support of 

Construction Division project at the Thomas Jefferson Building.  After mock-up 

conditions are approved, Vendor will provide phased delivery of materials per the AOC’s 

requirements described in this Statement of Work (SOW), Item 5.3 Deliverables and 

Reports below.  Door Mock-ups, when approved by the AOC, may be incorporated in to 

the work. The six mock-up conditions represent the types of wood replica doors to be 

provided. 

1.4 Scope. Vendor shall provide custom fire rated wood replica doors per Specification 

SECTION 08 1433 and hardware per Specification SECTION 08 7100 at the Thomas 

Jefferson Building.  Wood doors shall be stained and finished per Historic Treatment 

Procedures SECTION 01 3591 and SECTION 09 9300 Staining and Transparent 

Finishing. Vendor shall provide submittals as required by the contract documents 

described in Section 1.19 and shall not begin fabrication until all submittals have been 

approved by the AOC. The AOC’s Construction Division personnel will oversee the 

project in its entirety.  

 

1.4.1 The Library of Congress, preservation department requires all stained and transparent 

finished products to be stored off-site for a minimum duration of 45 days to allow for off-

gassing of the product to occur prior to being delivered for installation.  The door supplier 

shall store the finished doors for a minimum of 45 days at its own secured climate 

controlled location.  The contractor shall provide evidence for the date that the door 

finishing process has been completed.  AOC will accept delivery of the doors after the 45 

day period has lapsed.   
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1.4.2 In addition to the requirements detailed in the specifications for stains and transparent 

finishes the AOC reserves the right to reject products deemed by LOC Preservationists to 

be detrimental to collections and/or exhibits. To this end, the vendor shall provide 

Material Safety Data Sheets (MSDS) as well as 16 fluid ounces of each proposed 

finishing product to be evaluated by the LOC. Contractor must obtain approval in writing 

from the AOC prior to the use of the proposed finishing medium. 

 

1.5 Contract Type.  Firm Fixed Price, Lowest Price Technically Acceptable (LPTA) 

 

1.6 Place of Performance. Vendor’s Location 

 

1.7 Period of Performance. 6 Mockup doors to be delivered within 16 weeks from date of 

award. 50 % of Remaining doors to be delivered within 16 weeks of approved mockups. 

Remaining 50% to be delivered within 30 weeks of approved mockups. 

 

1.7.1 Schedule of Delivery- Reference  

Table & Timeline – 001  

TASK OWNER BEGIN FINISH Duration STATUS

Post Solicitation on FBO Don Fuqua October 6, 2016 November 9, 2016 34 In Progress

Pre-Award Site Visit

Twenty-One (21) calendar days 

from Post Solicitation 
Brian Roberson

October 26, 2016 October 26, 2016 0 Not Started

Questions and Answers

Seven (07) calendar days from 

Pre-Award Site Visit

Offerors, Brian 

Roberson, and Don 

Fuqua October 6, 2016 November 2, 2016 27 In Progress

Solicitation Closes (Proposals Due)

Seven (07) calendar days from 

Questions and Answers
Don Fuqua

October 6, 2016 November 9, 2016 34 In Progress

Award

Ten (10) calendar days from 

Solicitation Closing

Source Selection 

Panel November 19, 2016 November 19, 2016 0 Not Started

Kick-Off Meeting / Equipment submittals 

provided to AOC for review

Seven (11) calendar days from 

award

Don / Brian / 

Offeror November 30, 2016 November 30, 2016 0 Not Started

Mock-up Preliminary  describing all activities 

including shop drawings, submittal log, 

materials, mock-ups

 Are due Two Weeks (14) 

calendar days from Kick off

Offeror

November 30, 2016 December 14, 2016 14 Not Started

AOC Submittal Review

Are due One week (07) calendar 

days after receipt of samples
Brian Roberson

December 14, 2016 December 21, 2016 7 Not Started

MOCK-UP Doors and Hardware must be 

delivered no later than 16 weeks after AOC 

approvals, for the following doors:

Delivered no later than Sixteen 

Weeks (112) calendar days after 

submittal approval 

Offeror

December 21, 2016 April 12, 2017 112 Not Started

AOC Mockup Review

Eight Weeks (56) calendar days 

after receipt of samples
Brian Roberson

April 12, 2017 June 7, 2017 56 Not Started

Door Types 002, 003, 004, 005, 006 and 007

Delivered no later than Sixteen 

weeks  (112) calendar days after 

all AOC approvals

Offeror

June 7, 2017 September 27, 2017 112 Not Started

Door Type 001

Delivered no sooner than Twenty-

Four weeks  (168) calendar days 

after all AOC approvals

Offeror

June 7, 2017 November 22, 2017 168 Not Started

LC08025 A Fire Door Improvements, LOC, Phase 2 - TABLE & TIMELINE

 
 

1.8 Funding. LBG – LC08025A. This project is fully funded with Multi-Year funds. 

 

1.9 Privacy Act. NA 

 

1.10 Personal Service. NA 
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1.11 Security. All drawings and specifications shall not be distributed for public use. 

All personnel must be badged prior to arrival onsite. Furthermore all vehicles used by 

        offeror when accessing the campus must go through offsite inspection prior to accessing  

 loading docks on the campus. 

 

     In accordance with Clause AOC52.223-5 “Special Security Requirements – Services 

(Feb2010) of the Contract within 7 calendar days after date of award the Contractor shall 

submit the COTR a list of all employees proposed to support this contract. The 

Contractor shall comply with all AOC security regulations, policies and procedures.   

 

Furthermore, in accordance with FAR 52.204-9 “Personal Identity Verification of 

Contractor Personnel (Jan 2011),” of the Contract, a copy of the E-Verify case details 

document evidencing “employment authorized” (final verification request) shall be 

provided with each request for an AOC ID badge.” 

 

The AOC does not follow the exceptions to the E-Verify federal offeror rule which 

exclude certain offeror employees from E-Verify Program verification. The Offeror, and 

its Sub offerors, are required to use E-Verify for all employees working on this contract. 

The Offeror, and its Sub offeror(s), shall insert this clause in all subcontracts when the 

sub offeror is required to have physical access to an AOC facility or access to an AOC 

information system. The Offeror shall require all sub offerors to comply with this clause 

and submit the documentation noted above when sub offeror employee badge requests 

are made. The AOC reserves the right to monitor compliance with the terms of this clause 

without notice and at any time during the period of performance under this contract. Non- 

compliance with this clause can result in the exercise of all available remedies in law and 

in accordance with the terms of this contract including cure notices, default notices, and 

contract termination. All contractors will need to comply with United States Capitol Hill 

Police Background investigations for access into AOC buildings. 

 

1.12 Safety. Contractor shall comply with AOC Clause AOC52.223-9 Accident Prevention and 

Safety and Health Programs (Sept 2004) in Section I of the RFP all industries safety 

practices enforced by OSHA and AOC.  

 

All contractors must comply with AOC Safety Policy (ies). 

 

1.13 Energy Efficiency/Compliance. NA 

 

1.14 Sustainability. (All wooden door cores shall be comprised of Forest Stewardship Council 

Certified, no added urea-formaldehyde (NAUF) with 70% rapidly renewable material. 

 

1.15 Key Personnel. Reference (1.21 Management Plan D. Key Personnel.) 
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1.16 Quality Control. The AOC reserves the right to reject any material that does not comply 

with SECTION 01 3591 Historic Treatment Procedures, SECTION 08 1113 Hollow 

Metal Doors and Frames, SECTION 08 1433 Stile and Rail Wood Doors, SECTION 08 

7100 Door Hardware, or SECTION 09 9300 Staining and Transparent Finishing. 

 

The QCP shall demonstrate the process to maintain consistent quality control 

procedures for all products. The plan must explain the Contractor's internal metrics 

that will be used to gauge whether performance is satisfactory or not. The QCP shall 

include the methods for identifying deficiencies in supplies or services and for taking 

corrective action before the level of performance becomes unsatisfactory 

 

1.17 Records/Data. The offeror shall have a project manager who will be the daily point of 

contact (POC) with the AOC Contracting Officer and COTR 

 

1.18 Packaging/Packing/Shipping Instructions. The offeror is responsible for packing and 

shipping the door including, if necessary, the construction of custom crating for transport. 

The packaging shall be lined with foam, and the doors shall be wrapped in a manner 

which ensures protection from damage during shipping. 

 

a. Vendor is required to package all materials sufficiently and deliver undamaged.  

 

b. Contractor shall deliver all materials (free of any defects) to be inspected by AOC 

personnel for acceptance. 

 

c. Prior to delivery, all shipments must first be cleared by  

U.S.C.P. Off-Site Delivery Center,  

4700 Shepherd Pkwy SW 

Washington, DC 20032 

Hours of operation 5:00 AM – 2:00 PM Monday-Friday 

Off-site Division of U.S. Capitol Police 202-224-0202 

 

d. All materials should be delivered to the AOC warehouse at: 

AOC - Construction Division 

1509 Cabin Branch Drive 

Landover, Maryland 20785 

Warehouse Supervisor: James Payne  

Warehouse hours 5:00 AM – 2:00 PM Monday – Friday 

Warehouse POC: Kadeem Walker 202-369-7898/Lance Hubbard 202-369-2594 

 

e. Packaging Marking: 
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i. Labeled with Contract number, Project Number, Point of Contact (POC), division, 

POC Phone Number (e.g. AOC17xxxxx, #LC08025A, John Doe, Wood crafting 

Div., POC Phone Number)  

 

f. Shipping / Delivery:  

 

i. The Contractor will be required to provide shipping, handling, and delivery of all  

Doors and Hardware by traceable means (i.e. shipment tracking number) to 

designated jurisdiction Points of Contacts (POCs) at the designated locations. 

 

ii. The Contractor will be required to deliver the required number of items to the 

 addresses designated on shipping mat. The exact locations and the number of 

items to be shipped to the location directed in (1.18c, d) per schedule (1.7.1 

Schedule of Delivery). The Contractor will be required to maintain and track 

orders through links with the carrier (i.e. FedEx, UPS, or other shipper web 

sites). All products must be shipped FOB Destination. 

 

All questions concerning the delivery or points of contacts must be addressed to the appropriate 

designated Contract Specialist as identified on the award.   

 

 

 

1.19 Applicable Contract Documents.   
  

A. Thomas Jefferson Building (Door Groups I & II): the Vendor shall comply with the 

Specifications and FOR CONSTRUCTION Drawings, dated August 2, 2012 prepared by 

Westlake, Reed, Leskosky as described below and included on attached to the solicitation 

on FedBizOpps.Gov CD:   

 

LC08025A_GROUPS I&II A601 Door Schedule 

LCA_GROUPS I&II A602 Door Type & Temporary Partition 

Details 

SECTION 01 3591 Historic Treatment Procedures 

SECTION 08 1433 Stile and Rail Wood Doors 

SECTION 08 7100 Door Hardware 

SECTION 09 9300 Staining and Transparent Finishing 

 

1.20 Points of Contact. 

A. Contracting Officer (CO) – William Brewster, 202.226.1946, wbrewster@aoc.gov 

B. Contracting Specialist (CS) – Donald Fuqua, 202.226.1910 , dfuqua@aoc.gov 

C. Lead Purchasing Agent – Nancy Rodriquez, Phone: 202.226.8513,  nrodrigu@aoc.gov 

D.  Contracting Officer’s Technical Representative (COTR) – Brian Roberson, Phone:  

E. 202.359.5648, brian.roberson@aoc.gov 

mailto:wbrewster@aoc.gov
mailto:dfuqua@aoc.gov
mailto:nrodrigu@aoc.gov
mailto:brian.roberson@aoc.gov
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1.21 Management Plan: The below list make up the Management Plan. 

A. SOW Requirements: As part of the Management Plan, the Contractor will also, at a 

minimum, outline the means of or process including (paragraph 1.17c) of this SOW and 

all documents pertaining to this solicitation.  

 

B. Organizational Structure: The Contractor shall define its organizational structure and 

how it relates to the performance of all tasks required in this SOW. This shall include, but 

not be limited to, the identification of human resources that shall manage item 

development, order management, contract issues, inventory planning, and distribution. 

The Contractor shall provide their existing distribution, and information system 

capabilities to meet the Item delivery requirements 

C. Supply Chain/Management Program: The Contractor shall provide a comprehensive 

supply chain and management program while leveraging innovative ideas and forward-

thinking trends in order to meet delivery timeframes, reduce manufacturing lead times, 

and reduce overall costs.  Include quality review policies and procedures to ensure 

continuous improvement in the delivery of high quality products.  The Contractor shall 

work closely with the organization POC to ensure forecasting needs which includes, but 

is not limited to, delivery lead times 

D. Key Personnel. The management plan shall identify key personnel allocated to the 

performance of this contract. The Key Personnel shall include at a minimum: Project 

Manager, and or Materials Lead. The Project Manager is responsible for the overall 

contract and Delivery Orders, and is the primary interface between the Contract and Item 

COs/COTRs 

E. Warranty: The Contractor will extend to the Government the full coverage of any 

standard warranty normally offered in a similar sale, provided such warranty is available 

at no additional cost to the Government. Acceptance of the standard warranty does not 

waive the Government's rights under any ‘Inspection or Testing’ clause that may be in 

this order, nor does it limit the Government's rights with regard to the other terms and 

conditions of this order. In the event of a conflict, the terms and conditions of this order 

will take precedence over the standard warranty. The standard warranty period will begin 

upon final acceptance of the items listed in the applicable order. The Contractor must 

provide a copy of its standard warranty (if applicable) with its offer. The warranty covers 

a period of \ ___\ months. (Offeror is to insert number.) 

1.23 Risk Management Plan 
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At minimum, the Contractor shall describe the processes and procedures for mitigating  

the following risks: 

 

A. Delays in manufacturing Door items 

B. Customer Complaints 

C. Replacing Key Personnel when required. 

D. Reduction of operations due to new regulations, directives, or product  

 Development 

E. Product security breach due to pilferage or theft 

F. Non-compliance with laws and regulations 

G. Shipping Delays 

H. Damage to onsite operations facilities 

I. Loss of Government inventory 

J. product liability risks 

   

 

2.0 Definitions & Acronyms. All terms that have meaning other than that contained in a 

dictionary and task-specific acronyms. 

AOC – Architect of the Capitol 

CD- Construction Division 

CO- Contracting Officer 

COTR - Contracting Officer’s Technical Representative 

CS- Contracting Specialist 

FFP- Firm Fixed Price  

GFP- Government Furnished Property 

IPP – Invoice Processing Platform 

GMLOC- James Madison Library of Congress 

LBG-Library, Building and Grounds 

LOC- Library of Congress 

LPTA- Lowest Price Technically Acceptable 

MSDS- Material Safety Data Sheets  

NFPA - National Fire Protection Association  

N/A- Not Applicable 

NAUF- No Added Urea-Formaldehyde  

OSHA - Occupational Safety and Health Administration 

POC – Point of Contact 

PDF (Portable Document Format) 

RFP-Request for Proposal 

SOW- Statement of Work 

USCP- United States Capitol Police 

2.0 Government Furnished Property (GFP). None 
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4.0 Contractor Furnished Items. All tools, labor and materials to perform the scope of work 

outlined by the SOW and attached documentation. 

5.0 Specific Requirements  

 

5.1 Proposal Submission. The Offeror shall provide a proposal electronically to the 

Contracting Officer with pricing for items, Pricing must be complete.  Proposal that does 

not include pricing for all categories of work will not be considered for award.    

 

Offeror shall also provide a checklist affirming the compliance with the following 

information: 

 

A. Offeror to confirm they can reviewed and meet all requirements as set forth in 

the Contract Documents and all attachments identified in Section “J”, which 

include the Statement of Work, Specifications and Drawings. 

 

B. Offeror to provide minimum of ONE (1) Project or more to demonstrate 

experience on similar scope of work within the last 10 years. 

 

C. Offeror to confirm they can meet or exceed the delivery schedule as set forth in 

Section (1.7.1 Schedule of Delivery) of the Statement of Work.  

 

Provide unit prices for each hardware set and wood door type per the Door Schedules 

shown on Group I &II Drawing A601 and applicable specification sections outlined in 

the SOW and referenced on the unit price list attached. A site visit is scheduled for 

October 26, 2016 at 10am. Location for the visit will be the James Madison Library of 

Congress Building 101 Independence Ave SE, Washington, DC 20540 Room LMG49 

5.2 Discuss Travel Costs. The AOC will not pay any travel expense.  

 

5.3 Deliverables and Reports.  
 

5.3.1   MOCK-UPS AND SUBMITTALS:  

The AOC shall review and approve all submittals, materials and mock-ups for wood door  

openings and hollow metal door openings. Vendor Preliminary Schedule describing all 

 activities including shop drawings, submittal log, materials, and Mock-ups are due two  

 weeks after award of Contract for approval by the AOC. MOCK-UP Doors and  

 

 Hardware must be delivered no later than 16 weeks after AOC approvals, for the  

 following doors: 

 

5.3.1 A. Mock-up Location ONE (Door No. 28; Door Type: 001, Door Group: 1; 

LOC Door No: LC0029315, Door Location: Stair 12- Second Floor).  
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5.3.1 B. Mock-up Location TWO (Door No. 69; Door Type: 003, Door Group: 2; 

LOC Door No: L0029276, Door Location: Stair 4, Ground Floor).  

 

5.3.1 C. Mock-up Location THREE (Door No. 67; Door Type: 004, Door Group: 

2; LOC Door No: L0029265, Door Location: Stair 8 Ground Floor).   

 

5.3.1 D.  Mock-up Location FOUR (Door No. 73; Door Type: 005, Door Group: 2; 

LOC Door No: L0028262, Door Location: Stair 4, First Floor).  

 

5.3.1 E. Mock-up Location FIVE (Door No. 72; Door Type: 006, Door Group: 2; 

LOC Door No: L0028279, Door Location: Stair 3, First Floor).   

 

5.3.1 F. Mock-up Location SIX (Door No. 77; Door Type: 007, Door Group: 2; 

LOC Door No: L0028305, Door Location: Stair 4, Second Floor). 

 

5.3.2 DOOR, FRAME AND HARDWARE DELIVERY shall be as follows: 

 

5.3.2 A. Door Types 002, 003, 004, 005, 006 and 007 to be delivered no later than 

16 weeks after all AOC approvals. 

 

5.3.2 B. Door Type 001 to be delivered no sooner than 24 weeks after mock-up 

approvals. 

 

5.4 Delivery Instructions. All deliverables shall be delivered no later than the dates specified in 

the SOW.  

 

5.4.1 Delivery Address: AOC Construction Division Warehouse 

 
CONSTRUCTION DIVISION WAREHOUSE 

1509 CABIN BRANCH DRIVE 

LANDOVER, MD 20785 

 

5.5 Inspection and Acceptance. Inspection and Acceptance shall be accomplished in 

accordance with the specifications as set forth in the SOW. 

 

5.6 Procedures for Payment. Invoicing shall be performed in accordance with Clause 

       AOC52.232-2 

 

5.6.1 During the submittal process, vendor to submit Schedule of Values for approval. 

 

5.6.2 Vendor must submit an AIA Format Invoice for pre-approval, prior to submitting 

payment package and back-up via IPP.  


